



**BIDS AND AWARDS COMMITTEE**

**BID BULLETIN**

**NOTICE TO ALL PROSPECTIVE LESSORS**

**ADDENDUM NO. 1**

**Series of 2022**

**HYPER CONVERGED INFRASTRUCTURE (HCI) SOLUTIONS**

**G-2022-HCIHyperUpgrade-03**

This Bid Bulletin is being issued to clarify the Approved Budget for the Contract (ABC) published in the PhilGEPS.

Per Item No. 4 of the Terms of Reference (TOR) attached in the Associated Component -

4. Project Cost

Total cost is Eight Million Pesos (PhP 8 Million)

Cost is inclusive of 12% VAT and delivery costs.

Lead time: 60 to 90 calendar days upon receipt of Notice to Proceed

**As revised:**

4. Project Cost

**Total cost is Eight Million Eight Hundred Thousand Pesos (PhP 8.8 Million)**

Cost is inclusive of 12% VAT and delivery costs.


Lead time: 60 to 90 calendar days upon receipt of Notice to Proceed

This Bid Bulletin shall form part of the Bid Documents.

For the information and guidance of all concerned.

Issued this 9th day of June 2022 in the City of Makati.

  
ATTY. CANDICE A. CABRIDO  
Chairperson

  
Betsy/6.9.2022